SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER 151 CONTRACT ID : R -28930-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07040 FIELD OFFICE, C 24.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 4.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 96.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 24.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 24.000 MOS
8 108-01614 PARTNERING OVERHEAD LUMP LUMP
9 109-08359 LIQUIDATED DAMAGES 1.000 DOL
10 109-08360 CONTRACT LIENS 1.000 DOL
11 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
12 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
13 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
14 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
15 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
16 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
17 202-02278 CURB, CONCRETE, REMOVE 136.500 m

18 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
19 202-78515 TRAFFIC SIGNAL EQUIPMENT, REMOVE LUMP LUMP
20 202-96133 PIPE, REMOVE 184.300 m
21 203-02000 EXCAVATION, COMMON 59,024.000 m3
22 203-02070 BORROW 10,661.000 m3
23 203-02100 EXCAVATION, PEAT 10,229.000 m3
24 203-90014 LINEAR GRADING 1.050 STA
25 205-03371 SEDIMENT REMOVE 4,500.000 m3
26 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 228.000 Mg
27 205-06936 TEMPORARY SEDIMENT TRAP 400.000 Mg
28 205-06937 TEMPORARY SILT FENCE 3,764.000 m

29 207-08262 SUBGRADE TREATMENT, TYPE 1 61,707.000 m2
30 207-08263 SUBGRADE TREATMENT, TYPE IA 12,524 .000 m2
31 207-08267 SUBGRADE TREATMENT, TYPE I11A 7,467.000 m2
32 211-02050 B BORROW 4.000 m3
33 211-07454 STRUCTURE BACKFILL 932.200 m3
34 213-08058 FLOWABLE BACKFILL 24.000 m3
35 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 11,641.600 Mg
36 303-07449 COMPACTED AGGREGATE, NO. 73 1,475.000 Mg
37 306-08033 MILLING, ASPHALT, 25 mm 35,819.000 m2
38 306-08034 MILLING, ASPHALT, 38 mm 501.000 m2
39 306-08043 MILLING, TRANSITION 1,032.120 m2
40 306-08432 MILLING, APPROACH 900.000 m2
41 401-06264 PROFILOGRAPH, HMA LUMP LUMP
42 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 4,905.220 Mg
43 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 4,157.000 Mg
44 401-07329 QC/QA-HMA, 4, 70, SURFACE, 9.5 mm 3,000.000 Mg
45 401-07363 QC/QA-HMA, 4, 70, INTERMEDIATE, 9.5 mm 3,000.000 Mg
46 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 6,227.900 Mg
47 401-07406 QC/QA-HMA, 1, 64, BASE, 25.0 MM 6,705.560 Mg

48 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 5:402.800 Mg



SCHEDULE OF PAY ITEMS PAGE 2

CALL ORDER 151 CONTRACT ID : R -28930-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

49 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 5,745.830 Mg
50 401-09336 QC/QA-HMA, 3, 64, BASE, 19.0 mm-PWL 10,729.090 Mg
51 402-07432 HMA SURFACE, TYPE A 438.970 Mg
52 402-07435 HMA INTERMEDIATE, TYPE A 731.610 Mg
53 402-07451 HMA WEDGE AND LEVEL, TYPE B 471.100 Mg
54 406-05520 ASPHALT FOR TACK COAT 106.200 Mg
55 601-03464 GUARDRAIL, STEEL CURVED TERMINAL END SECTION 2.000 EACH
56 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 7.620 m
57 603-06040 FENCE, FARM FIELD, 1190 mm 150.000 m
58 605-06120 CURB, CONCRETE 215.100 m
59 605-94811 CURB TURNOUT 2.000 EACH
60 607-06385 PAVED SIDE DITCH, L 23.000 m
61 610-07486 HMA FOR APPROACHES, TYPE A 890.000 Mg
62 610-07487 HMA FOR APPROACHES, TYPE B 433.200 Mg
63 610-08446 PCCP FOR APPROACHES, 150 mm 63.350 m2
64 610-09108 PCCP FOR APPROACHES, 225 mm 426.640 m2
65 611-06497 MAILBOX ASSEMBLY, SINGLE 10.000 EACH
66 612-04315 ASPHALT MATERIAL FOR UNDERSEAL 1.000 Mg
67 612-05081 MOBLIZATION AND DEMOBILIZATION FOR UNDERSEAL 1.000 EACH
68 612-60410 DRILLED HOLE FOR UNDERSEAL 17.000 EACH
69 615-06490 RIGHT OF WAY MARKER 116.000 EACH
70 615-06505 MONUMENT, B 16.000 EACH
71 615-06510 MONUMENT, C 1.000 EACH
72 615-06527 MONUMENT, SECTION CORNER 6.000 EACH
73 616-02320 GEOTEXTILES 648.700 m2
74 616-06405 RIPRAP, REVETMENT 125.300 Mg
75 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
76 621-06545 FERTILIZER 9.000 Mg
77 621-06553 SEED MIXTURE, R 1,900.000 kg
78 621-06565 MULCHING MATERIAL 45.000 Mg
79 621-06567 WATER 100.000 kL
80 621-06574 SODDING 15,680.000 m2
81 621-06575 SODDING, NURSERY 4,309.000 m2
82 622-52436 SIGN, DO NOT MOW OR SPRAY 20.000 EACH
83 622-98200 SIGN, DO NOT DISTURB 21.000 EACH
84 715-02628 SAFETY METAL END SECTION, 6:1, 375 mm 14.000 EACH
85 715-03476 SAFETY METAL END SECTION, 4:1, 600 mm 1.000 EACH
86 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 6,284.900 m
87 715-05053 PIPE, UNDERDRAIN OUTLET, 150 mm 662.700 m
88 715-05118 PIPE, TYPE 1, CIRCULAR, 300 mm 45.000 m
89 715-05119 PIPE, TYPE 1, CIRCULAR, 375 mm 99.500 m
90 715-05121 PIPE, TYPE 1, CIRCULAR, 450 mm 49.300 m
91 715-05123 PIPE, TYPE 1, CIRCULAR, 600 mm 78.200 m
92 715-05128 PIPE, TYPE 1, CIRCULAR, 1200 mm 38.500 m
93 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 44.000 m
94 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 107.200 m
95 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 69.100 m
96 715-05169 PIPE, TYPE 3, CIRCULAR, 375 mm 189.400 m
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CALL ORDER 151 CONTRACT ID : R -28930-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ASPHALT RESURFACE

97 715-05171 PIPE, TYPE 3, CIRCULAR, 450 mm 125.700 m
98 715-05233 PIPE, TYPE 1, DEFORMED, MIN. AREA 0.31 m2 26.700 m
99 715-05331 PIPE, TYPE 2, DEFORMED, MIN. AREA 0.31 m2 23.000 m
100 715-06004 CONCRETE ANCHOR, 1200 mm 2.000 EACH
101 715-08306 HMA FOR STRUCTURE INSTALLATION, TYPE C 37.000 Mg
102 715-26764 GRATED BOX END SECTION, 11, 10:1, 450 mm 2.000 EACH
103 715-26808 GRATED BOX END SECTION, I, 4:1, 700 mm x 500 mm 2.000 EACH
104 715-46000 PIPE END SECTION, 300 mm 1.000 EACH
105 715-46005 PIPE END SECTION, 375 mm 21.000 EACH
106 715-46010 PIPE END SECTION, 450 mm 2.000 EACH
107 715-46020 PIPE END SECTION, 600 mm 3.000 EACH
108 715-97402 GRATED BOX END SECTION, I, 4:1, 375 mm 2.000 EACH
109 715-97687 GRATED BOX END SECTION, 1, 4:1, 600 mm 4.000 EACH
110 715-97836 GRATED BOX END SECTION, Il, 4:1, 375 mm 2.000 EACH
111 715-99044 GRATED BOX END SECTION, Il, 6:1, 450 mm 12.000 EACH
112 718-06528 OUTLET PROTECTOR, 1 22.000 EACH
113 718-06529 OUTLET PROTECTOR, 2 12.000 EACH
114 718-06531 OUTLET PROTECTOR, 3 7.000 EACH
115 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 1,000.000 m
116 718-52610 AGGREGATE FOR UNDERDRAINS 1,326.200 m3
117 720-45015 INLET, A8 4.000 EACH
118 720-45030 INLET, E7 1.000 EACH
119 720-45070 INLET, P12A 1.000 EACH
120 720-45410 MANHOLE, C4 2.000 EACH
121 720-95422 MANHOLE, J4 2.000 EACH
122 720-98555 INLET, C15 3.000 EACH
123 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
124 801-04308 ROAD CLOSURE SIGN ASSEMBLY 7.000 EACH
125 801-06203 TEMPORARY PAVEMENT MARKING, 100 mm 6,244 .000 m
126 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 2,470.000 m
127 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 600 mm 14.400 m
128 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 600 mm 14.400 m
129 801-06625 DETOUR ROUTE MARKER ASSEMBLY 22.000 EACH
130 801-06640 CONSTRUCTION SIGN, A 81.000 EACH
131 801-06775 MAINTAINING TRAFFIC LUMP LUMP
132 801-07118 BARRICADE, I111-A 187.200 m
133 801-07119 BARRICADE, 111-B 36.000 m
134 801-92448 CONSTRUCTION SIGNS, MOBILE 360.000 DAY
135 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 50.400 m
136 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 148.300 m
137 802-05704 SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE 35.000 m
138 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 11.088 m2
139 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 25.776 m2
140 802-76045 SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS 5.625 m2
141 802-91122 SIGN, GROUND MOUNTED, RESET 2.000 EACH
142 804-76350 DELINEATOR WITH POST, D3, 75 mm DIA. 2.000 EACH
143 805-01842 HANDHOLE, SIGNAL 11.000 EACH

144 805-01893 MAINTAINING TRAFFIC SIGNAL LUMP LUMP
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CALL ORDER 151 CONTRACT ID : R -28930-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ASPHALT RESURFACE

145 805-06592 CONDUIT, STEEL, GALVANIZED, 50mm 647.700 m
146 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 1,471.800 m
147 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 1,024.900 m
148 805-78785 SIGNAL DETECTOR HOUSING 14.000 EACH
149 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 504.900 m
150 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 7.000 EACH
151 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 8,354.100 m
152 808-06712 LINE, PAINT, BROKEN, YELLOW, 100 mm 200.000 m
153 808-06713 LINE, PAINT, SOLID, WHITE, 100 mm 9,130.000 m
154 808-06714 LINE, PAINT, SOLID, YELLOW, 100 mm 12,000.000 m
155 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm 704.000 m
156 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 6,001.200 m
157 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 86.600 m
158 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 86.100 m
159 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 4.000 EACH
160 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 4.000 EACH
161 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 682.000 EACH
162 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 899.000 EACH

163 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 200mm 173.400 m
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CALL ORDER : 161 CONTRACT ID : R -30410-A
LETTING DATE :

SECTION NO. 0001 EROSION AND LANDSLIDE CONTROL

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 24.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 105-09198 LAPTOP COMPUTER SYSTEM 12.000 MOS
6 105-09291 MOBILE BROADBAND ACCESS 12.000 MOS
7 109-08359 LIQUIDATED DAMAGES 1.000 DOL
8 109-08360 CONTRACT LIENS 1.000 DOL
9 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
10 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
11 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
12 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
13 202-02240 PAVEMENT REMOVAL 1,100.000 SYS
14 202-02241 GUARDRAIL, REMOVE 244 .300 LFT
15 202-02272 PAVED SIDE DITCH, REMOVE 1,200.000 LFT
16 203-02588 LAGGING, PRECAST CONCRETE 7,481.000 SYS
17 203-02590 PIER, DRILL IN BEDROCK SOCKET 435.000 LFT
18 203-02591 PIER, FORMED, DRILL ABOVE BEDROCK SOCKET 1,113.000 LFT
19 203-02592 PIER, NONFORMED, DRILL ABOVE BEDROCK SOCKET 1,704.000 LFT
20 203-02594 TIEBACK 87.000 EACH
21 204-02586 CREEP TEST 1.000 EACH
22 204-02587 FAILURE TEST 1.000 EACH
23 204-02589 PERFORMANCE TEST 1.000 EACH
24 204-02593 PROOF TEST 1.000 EACH
25 205-06937 TEMPORARY SILT FENCE 700.000 LFT
26 207-08263 SUBGRADE TREATMENT, TYPE IA 2,430.000 SYS
27 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 473.700 TON
28 304-07490 HMA PATCHING, TYPE B 91.700 TON
29 306-08042 MILLING, SCARIFICATION/PROFILE 2,207.300 SYS
30 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 247.200 TON
31 401-07322 QC/QA-HMA, 3, 64, SURFACE, 9.5 mm 90.800 TON
32 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 151.300 TON
33 401-07406 QC/QA-HMA, 1, 64, BASE, 25.0 mm 195.200 TON
34 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 423.500 TON
35 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 165.000 TON
36 402-07441 HVA BASE, TYPE B 684.100 TON
37 406-05521 ASPHALT FOR TACK COAT 8,478.000 SYS
38 601-94689 GUARDRAIL END TREATMENT, OS 1.000 EACH
39 601-99106 GUARDRAIL, W BEAM, 3 FT. 1.5 IN. SPACING 675.000 LFT
40 601-99132 GUARDRAIL TRANSITION, VH, 6 FT. 3 IN. SPACING 1.000 EACH
41 605-06120 CURB, CONCRETE 2,083.000 LFT
42 615-06515 MONUMENT, D 9.000 EACH
43 616-02320 GEOTEXTILES 2,639.000 SYS
44 616-06405 RIPRAP, REVETMENT 28.800 TON
45 616-06451 RIPRAP, UNIFORM 194.600 TON
46 621-06560 MULCHED SEEDING, U 3,041.000 SYS
47 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 820.000 LFT

48 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 29.000 LFT
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CALL ORDER : 161 CONTRACT ID : R -30410-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 EROSION AND LANDSLIDE CONTROL

49 718-52610 AGGREGATE FOR UNDERDRAINS 91.100 CYS
50 718-99153 GEOTEXTILES FOR UNDERDRAIN 593.000 SYS
51 720-45080 INLET, S14 2.000 EACH
52 720-45085 INLET, T14 2.000 EACH
53 801-01851 TEMPORARY TRAFFIC SIGNAL WITH DETECTORS LUMP LUMP
54 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
55 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 6,880.000 LFT
56 801-06577 TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN. 24.000 LFT
57 801-06640 CONSTRUCTION SIGN, A 26.000 EACH
58 801-06645 CONSTRUCTION SIGN, B 8.000 EACH
59 801-06775 MAINTAINING TRAFFIC LUMP LUMP
60 801-07023 ENERGY ABSORBING TERMINAL, CZ, TL-2 2.000 EACH
61 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 1,220.000 LFT
62 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 317.000 LFT
63 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 2,630.000 LFT
64 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 2,094.000 LFT

65 808-06716 LINE, REMOVE 1,080.000 LFT
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CALL ORDER - 171 CONTRACT ID : R -29508-A
LETTING DATE :

SECTION NO. 0001 SLIDE CORRECTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 14.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 14.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 14.000 MOS
7 105-09291 MOBILE BROADBAND ACCESS 14.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
11 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
12 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
13 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
14 202-02240 PAVEMENT REMOVAL 387.000 SYS
15 203-02000 EXCAVATION, COMMON 1,005.000 CYS
16 203-02020 EXCAVATION, UNCLASSIFIED 960.000 CYS
17 203-02040 EXCAVATION, Y 635.000 CYS
18 203-02070 BORROW 5,800.000 CYS
19 203-02590 PIER, DRILL IN BEDROCK SOCKET 1,326.000 LFT
20 203-02591 PIER, FORMED, DRILL ABOVE BEDROCK SOCKET 234.000 LFT
21 203-02592 PIER, NONFORMED, DRILL ABOVE BEDROCK SOCKET 1,847.000 LFT
22 203-02594 TIEBACK 12.000 EACH
23 203-02594 TIEBACK 71.000 EACH
24 203-02594 TIEBACK 2.000 EACH
25 204-02587 FAILURE TEST 1.000 EACH
26 204-02593 PROOF TEST 81.000 EACH
27 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 9.000 TON
28 205-06937 TEMPORARY SILT FENCE 1,543.000 LFT
29 207-08263 SUBGRADE TREATMENT, TYPE IA 3,066.000 SYS
30 207-08266 SUBGRADE TREATMENT, TYPE 111 154.000 SYS
31 210-09364 ABANDONED 2.000 EACH
32 211-02050 B BORROW 1,247.000 CYS
33 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 359.000 TON
34 303-01180 COMPACTED AGGREGATE, NO. 53 304.000 TON
35 306-08034 MILLING, ASPHALT, 1 1/2 IN. 280.000 SYS
36 306-08043 MILLING, TRANSITION 278.000 SYS
37 402-07432 HMA SURFACE, TYPE A 323.000 TON
38 402-07435 HMA INTERMEDIATE, TYPE A 263.000 TON
39 402-07440 HVA BASE, TYPE A 774.000 TON
40 406-05520 ASPHALT FOR TACK COAT 1.040 TON
41 601-01700 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1 2.000 EACH
42 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 656.250 LFT
43 607-06335 PAVED SIDE DITCH, A 874.000 LFT
44 610-07487 HMA FOR APPROACHES, TYPE B 43.000 TON
45 611-06497 MAILBOX ASSEMBLY, SINGLE 1.000 EACH
46 615-06490 RIGHT OF WAY MARKER 9.000 EACH
47 615-06505 MONUMENT, B 2.000 EACH

48 616-02320 GEOTEXTILES 1,363.000 SYS
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CALL ORDER - 171 CONTRACT ID : R -29508-A
LETTING DATE :

SECTION NO. 0001 SLIDE CORRECTION

49 616-06405 RIPRAP, REVETMENT 1,476.000 TON
50 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
51 621-06545 FERTILIZER 0.250 TON
52 621-06553 SEED MIXTURE, R 108.000 LBS
53 621-06565 MULCHING MATERIAL 1.300 TON
54 621-06574 SODDING 2,210.000 SYS
55 702-52376 CONCRETE, C, STRUCTURES 353.000 CYS
56 703-51030 REINFORCING STEEL 42,061.000 LBS
57 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 544000 LFT
58 715-05052 PIPE, TYPE 4, CIRCULAR, 12 IN. 600.000 LFT
59 715-05053 PIPE, UNDERDRAIN OUTLET, 6 IN. 380.000 LFT
60 715-05118 PIPE, TYPE 1, CIRCULAR, 12 IN. 87.000 LFT
61 718-52610 AGGREGATE FOR UNDERDRAINS 665.000 CYS
62 718-99153 GEOTEXTILES FOR UNDERDRAIN 667.000 SYS
63 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
64 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
65 801-06625 DETOUR ROUTE MARKER ASSEMBLY 17.000 EACH
66 801-06640 CONSTRUCTION SIGN, A 5.000 EACH
67 801-06775 MAINTAINING TRAFFIC LUMP LUMP
68 801-07118 BARRICADE, 111-A 48.000 LFT
69 801-07119 BARRICADE, 111-B 48.000 LFT
70 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 28.000 LFT
71 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 4.000 SFT
72 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 16.000 SFT
73 804-06770 DELINEATOR POST 1.000 EACH
74 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,732.000 LFT

75 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 1,750.000 LFT
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CALL ORDER 191 CONTRACT ID : RS-29498-B
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE
1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 6.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 18.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 12.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 12.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
11 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
12 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
13 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
14 202-02241 GUARDRAIL, REMOVE 102.000 LFT
15 303-07449 COMPACTED AGGREGATE, NO. 73 6,420.000 TON
16 304-07491 HMA PATCHING, TYPE C 660.000 TON
17 306-08034 MILLING, ASPHALT, 1 1/2 IN. 7,340.000 SYS
18 306-08043 MILLING, TRANSITION 2,296.000 SYS
19 306-08159 MILLING, ASPHALT 184,601.000 SYS
20 306-08432 MILLING, APPROACH 17,094.000 SYS
21 401-06264 PROFILOGRAPH, HMA LUMP LUMP
22 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 15,866.000 TON
23 401-07379 QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm 21,388.000 TON
24 406-05520 ASPHALT FOR TACK COAT 49.000 TON
25 610-07488 HMA FOR APPROACHES, TYPE C 1,802.000 TON
26 612-04315 ASPHALT MATERIAL FOR UNDERSEAL 12.000 TON
27 612-05081 MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL 1.000 EACH
28 612-60410 DRILLED HOLE FOR UNDERSEAL 144.000 EACH
29 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
30 621-06559 MULCHED SEEDING, R 300.000 SYS
31 725-06866 PIPE LINER, THERMOPLASTIC, 15 IN. 36.000 LFT
32 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
33 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 5,306.000 LFT
34 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 5,306.000 LFT
35 801-06640 CONSTRUCTION SIGN, A 44 .000 EACH
36 801-06775 MAINTAINING TRAFFIC LUMP LUMP
37 805-02441 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 4,000.000 LFT
38 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 1,200.000 LFT
39 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 970.000 LFT
40 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 113,886.000 LFT
41 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 9,850.000 LFT
42 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 46,712.000 LFT
43 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 150.000 LFT
44 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 301.000 LFT
45 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 557.000 LFT
46 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 19.000 EACH
47 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 12.000 EACH
48 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,335.000 EACH



SCHEDULE OF PAY ITEMS PAGE 10

CALL ORDER 191 CONTRACT ID : RS-29498-B
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ASPHALT RESURFACE

49 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,335.000 EACH



SCHEDULE OF PAY ITEMS PAGE 11

CALL ORDER 201 CONTRACT ID : RS-30388-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 PCCP PATCHING

1 105-07039 FIELD OFFICE, B 5.000 MOS
2 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 10.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 105-09198 LAPTOP COMPUTER SYSTEM 10.000 MOS
6 105-09199 FIELD OFFICE INTERNET SERVICE 5.000 MOS
7 109-08359 LIQUIDATED DAMAGES 1.000 DOL
8 109-08360 CONTRACT LIENS 1.000 DOL
9 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
10 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 202-90277 DETECTOR HOUSING, REMOVE 2.000 EACH
13 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 100.000 TON
14 306-08034 MILLING, ASPHALT, 1 1/2 IN. 3,500.000 SYS
15 402-07784 HMA SURFACE, TYPE D 290.000 TON
16 406-05520 ASPHALT FOR TACK COAT 0.900 TON
17 503-05240 D-1 CONTRACTION JOINT 230.000 LFT
18 506-06333 PCCP PATCHING, FULL DEPTH 2,010.000 SYS
19 507-07480 PCCP PROFILING 1,500.000 SYS
20 605-06090 CURB, INTEGRAL, CONCRETE 900.000 LFT
21 621-06567 WATER 1.200 KGAL
22 621-06575 SODDING, NURSERY 300.000 SYS
23 720-44000 CASTING, ADJUST TO GRADE 10.000 EACH
24 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 6.000 EACH
25 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
26 801-03291 CONSTRUCTION SIGN, D 4.000 EACH
27 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 500.000 LFT
28 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 500.000 LFT
29 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN. 70.000 LFT
30 801-06469 TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN. 120.000 LFT
31 801-06577 TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN. 95.000 LFT
32 801-06586 TEMPORARY PAVEMENT MARKING, 8 IN. 120.000 LFT
33 801-06640 CONSTRUCTION SIGN, A 36.000 EACH
34 801-06710 FLASHING ARROW SIGN 250.000 DAY
35 801-06775 MAINTAINING TRAFFIC LUMP LUMP
36 801-92448 CONSTRUCTION SIGNS, MOBILE 1,500.000 DAY
37 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 1,200.000 LFT
38 805-78785 SIGNAL DETECTOR HOUSING 2.000 EACH
39 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 410.000 LFT
40 808-03178 PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC, LANE ARROWS 6.000 EACH
41 808-03179 PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC, WORD (ONLY) 5.000 EACH
42 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN. 570.000 LFT
43 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 1,300.000 LFT
44 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 1,300.000 LFT
45 808-75008 LINE, PAINT, SOLID, WHITE, 8 IN. 120.000 LFT

46 808-75067 TRANSVERSE MARKINGS, PREFORMED PLASTIC, STOP LINE, 24 IN. 95.000 LFT



SCHEDULE OF PAY ITEMS PAGE 12

CALL ORDER 211 CONTRACT ID : RS-30389-A
LETTING DATE :

SECTION NO. 0001 PCCP PATCHING

1 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
2 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 6.000 MOS
3 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
4 105-09198 LAPTOP COMPUTER SYSTEM 6.000 MOS
5 105-09291 MOBILE BROADBAND ACCESS 6.000 MOS
6 109-08359 LIQUIDATED DAMAGES 1.000 DOL
7 109-08360 CONTRACT LIENS 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 202-90277 DETECTOR HOUSING, REMOVE 2.000 EACH
12 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 30.000 TON
13 306-08043 MILLING, TRANSITION 1,717.000 SYS
14 402-07787 HMA WEDGE AND LEVEL, TYPE D 174.000 TON
15 406-05520 ASPHALT FOR TACK COAT 0.600 TON
16 503-05240 D-1 CONTRACTION JOINT 600.000 LFT
17 503-05310 TERMINAL JOINT 1,266.000 LFT
18 506-06333 PCCP PATCHING, FULL DEPTH 1,420.000 SYS
19 506-06333 PCCP PATCHING, FULL DEPTH 761.000 SYS
20 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
21 801-03290 CONSTRUCTION SIGN, C 5.000 EACH
22 801-06640 CONSTRUCTION SIGN, A 38.000 EACH
23 801-06710 FLASHING ARROW SIGN 400.000 DAY
24 801-06775 MAINTAINING TRAFFIC LUMP LUMP
25 801-92448 CONSTRUCTION SIGNS, MOBILE 800.000 DAY
26 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 725.000 LFT
27 805-78785 SIGNAL DETECTOR HOUSING 2.000 EACH
28 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 246.000 LFT
29 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 1,052.000 LFT
30 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 200.000 LFT
31 808-06726 TRANSVERSE MARKINGS, PAINT, STOP LINE, 24 IN. 29.000 LFT

32 808-75001 LINE, PAINT, BROKEN, WHITE, 5 IN. 200.000 LFT
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CALL ORDER 221 CONTRACT ID : RS-30390-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 WEDGE AND LEVEL

1 105-09198 LAPTOP COMPUTER SYSTEM 6.000 MOS
2 105-09291 MOBILE BROADBAND ACCESS 6.000 MOS
3 109-08359 LIQUIDATED DAMAGES 1.000 DOL
4 109-08360 CONTRACT LIENS 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 210-05873 TESTING LUMP LUMP
9 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,137.000 TON
10 303-07449 COMPACTED AGGREGATE, NO. 73 559.000 TON
11 304-07490 HMA PATCHING, TYPE B 5.000 TON
12 304-07490 HMA PATCHING, TYPE B 189.000 TON
13 304-07491 HMA PATCHING, TYPE C 232.000 TON
14 306-08034 MILLING, ASPHALT, 1 1/2 IN. 10,396.000 SYS
15 306-08043 MILLING, TRANSITION 8,520.000 SYS
16 306-08432 MILLING, APPROACH 2,480.000 SYS
17 402-07451 HMA WEDGE AND LEVEL, TYPE B 3,468.000 TON
18 402-07452 HVA WEDGE AND LEVEL, TYPE C 11.000 TON
19 406-05520 ASPHALT FOR TACK COAT 15.000 TON
20 610-07486 HVMA FOR APPROACHES, TYPE A 742.000 TON
21 615-06527 MONUMENT, SECTION CORNER 3.000 EACH
22 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
23 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
24 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 180.000 LFT
25 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 1,632.000 LFT
26 801-06640 CONSTRUCTION SIGN, A 26.000 EACH
27 801-06710 FLASHING ARROW SIGN 10.000 DAY
28 801-06775 MAINTAINING TRAFFIC LUMP LUMP
29 801-92448 CONSTRUCTION SIGNS, MOBILE 60.000 DAY
30 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 2,086.000 LFT
31 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 29,040.000 LFT
32 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 17,741.000 LFT
33 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 9.000 EACH

34 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 9.000 EACH






